MISD Administration Addition (PDC) WRA Architects, Inc.
Mesquite, Texas 1808

SECTION 00 11 13

ADVERTISEMENT FOR BIDS
Mesquite Independent School District, Mesquite, Texas

Separate sealed bids for the General Construction of MISD Administration Addition (PDC) for the Mesquite
Independent School District, located on School District property, Dallas County, Texas will be received by the
Superintendent of Schools and the Construction Manager at Risk in the offices of the Construction Manager, Pogue
Construction, LP located at 1512 Bray Central Dr., Suite 300, McKinney, Texas 75069, until 2:00 p.m. on Thursday,
December 6, 2018and then opened and evaluated. No prices or quantities will be read publicly. Bids faxed to Pogue
Construction, Inc. prior to the time noted above will be accepted.

Pogue Construction, LP Phone Number -- 972.529.9401
Fax Number --  972.529.9406
Email -- bid@pogueconstruction.com
Web -- www.pogueconstruction.com/bid-information/

The Information for Bidders, Bid Form, Form of Contract, Plans, Specifications and Forms of Bid Bond, Performance
and Payment Bond, and other contract documents may be examined at the following:

Office of the CM at Risk - Pogue Construction, CMD (formerly Reed Construction Data)
LP (800) 763-3534
1512 Bray Central Dr., Suite 300
McKinney, TX 75069 | Square Foot (AGC Dallas)
(972) 529.9401/ Fax (972) 529.9406 14305 Indwood Road
Dallas, Texas 75244
Office of WRA Architects, Inc. (888) 601-5761 or (800) 364-2059
12377 Merit Drive, Suite 1800,
Dallas, Texas 75251 DFW Minority Business Council Plan Room
(214) 750-0077 2710 Stemmons Fwy #900 (North Tower),
Dallas, Texas 75207
McGraw Hill - Dodge Plan Rooms (214) 630-0747 | Fax (214) 637-2241

(Dallas and Fort Worth)
9155 Sterling, Suite # 160, Irving, Texas 75063
(800) 328-4542 or (972) 819-1402

Copies may be obtained by the Bidders at the office of the CM at Risk as an electronic copy or upon deposit of
$100.00 for each full printed set of plans and specifications. Contractors may obtain one (1) printed set upon
refundable deposit. Drawings and specs will be available after 2:00 p.m. on Wednesday November 7, 2018. Any
unsuccessful bidder upon returning such complete sets promptly and in good condition within 25 days after bid date
to the CM at Risk’s Office will be refunded his deposit; and any non-bidder upon so returning such sets will be
refunded his deposit less the cost of reproduction. The Architect and Construction Manager at Risk in no way shall
be responsible for retrieval of plans from other locations.

A Pre-Bid Conference will be held at2:00 p.m. on Tuesday, November 28, 2018, in Administration Training Room
at the Mesquite ISD Administration Building, 3819 Towne Crossing Boulevard, Mesquite, Texas 75150. Attendance
is encouraged by an administrative representative of the company or corporation submitting a bid as a Sub-
contractor for the following work;

Electrical, Structural Concrete, Paint, Drywall and Acoustical, HVYAC, HVAC Controls, Plumbing, Electrical,
and Media Systems.

All Sub-Contractors for the above listed work shall prepare and submit to the Owner, one day prior to the time of the
Receiving of Bids the Bidder Qualifications Section 00 43 36 showing evidence that the Sub-Contractor has
successfully completed work on projects of similar size and scope, utilizing Mechanical, Electrical, Controls, and
Media Systems equal to those specified.
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Failure to be represented and to submit a completed Contractor Information Section 00 43 36 at the receipt of bids
may eliminate a Sub-Contractor for the above trades from consideration for work on this project.

The Owner reserves the right to waive any informalities and to reject any or all proposals.
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